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NOTE: This document attempts to note significant changes made between the Draft RFP and the Final RFP. Although every attempt was 

made to identify these changes, offerors are responsible for reviewing the final RFP to ensure they are working from the most 

current requirements. 

 

Reference (In Order) Change Reason for Change 
SF 1449 SF 1449 is replaced with the most recent version. Recent FAR update. 

RFP 3.2.16 Clause 52.245-1  has been updated with most recent version. Recent FAR update. 

RFP 3.2.17 Clause 52.245-9 has been updated with most recent version. Recent FAR update 

RFP 3.2.37 Clause NFS 1852.245-76 has been deleted. Revision resulting from internal review. 

RFP Part 3.2.42 GSFC clause 52.223-91 SAFETY AND HEALTH--ADDITIONAL 

REQUIREMENTS has been updated with the FEB 2012 clause. 

 

Recent FAR update. 

RFP Part 3.3 FAR clause 52.212-5 CONTRACT TERMS AND CONDITIONS 

REQUIRED TO IMPLEMENT STATUES OR EXECUTIVE ORDERS—

COMMERCIAL ITEMS  has been updated with the April 2012 clause. 

Recent FAR update. 

RFP Part 5.2.9 Due date for questions has been added. Revision in accordance with finalizing the RFP. 

RFP Part 5.2.10 Site Visit Information dates have been finalized. Revisions in accordance with finalizing the RFP. 

RFP Part 5.2.12 (d) Technical Merit Volume page count increased to 25 pages.  Revision resulting from response to industry 

question/comment (#6). 

RFP Part 5.2.13 (h) Secret Facility Clearance is required at time when proposals are due. Contractor shall have obtained final clearance by the time 

that proposals are due to ensure schedule is maintained. 

RFP Part 5.2.14 (d) Added a sentence that offers need to explain how they will obtain a fully 

staffed workforce and comply with the secret clearance (or interim 

clearance) requirement for each employee prior to beginning work at GSFC. 

Revision resulting from internal review to clarify proposal 

information. 

RFP Part 5.2.14 (d) Note added to Phase-In Plan to identify deliverables due during phase-in Revision resulting from internal review. 

RFP Part 5.4 Updated to latest version and added Alt I to FAR provision 52.212-3. Recent FAR update and alternate provision inadvertently 

omitted. 

RFP Part 5.4.1 Added NFS 1852.209-73. New Representation requirement. 

RFP Part 5.4.2 Added NFS 1852.209-74. New Certification requirement. 

RFP Part 5.4.3 Added NFS 1852.209-75. New Representation requirement. 

Attachment A, Section 1.0 Site statistics for GISS have been added. Revision resulting from response to industry 

question/comment (#12). 

Attachment A, Section 2.2 

 

Added: The Contractor shall maintain the secret facility clearance 

throughout the life of the contract. Deleted: The contractor’s facility shall be 

cleared as of the first day of the contract. 

Revision resulting from internal review. To ensure award 

date is met, contractor’s facility shall be cleared at the time 

that proposals are due. 

Attachment A, Section 5.12 Public Key Infrastructure (PKI) function has been removed from the 

Statement of Work 

This function will be performed by the Agency 

Consolidated End-user Services (ACES) contractor 
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Reference (In Order) Change Reason for Change 
Attachment A, Section 10.2.5 Corrective Action Program. Added to first sentence: “…responsibility for 

correcting deficiencies or shortcomings observed…”. 

Revision resulting from internal review to clarify 

responsibilities. 

Attachment A, Section 10.3.1 Revised from “State of Maryland Criminal Justice Investigation System” to 

“National Crime Information Center (NCIC)”. The MD system is included 

in NCIC. 

Revision resulting from new service. The MD system is 

included in the NCIC system. 

Attachment A, Sections 10.3.5 

and 11.3.3 

 

“Investigations” moved from Greenbelt and WFF, Attachment A, Sections 

10.3.5, and 11.3.3 “Criminal Investigations” to general requirements under 

Section 5.4. 

Revision resulting from response to industry 

question/comment (#22). 

Attachment A, Section 10.3.10 The referenced paragraph has been removed from the SOW.  Revision resulting from response to industry 

question/comment (#15). Officers that have Federal Arrest 

Authority need to carry out all duties related to their job and 

that includes testifying in court/other official hearings.   

Attachment A, Sections 10.0, 

11.0, 12.0, and 13.0 

Sections 10.0, 11.0, 12.0, and 13.0 have been revised to reference Sections 

1-9 instead of 1-10. 

Revision resulting from response to industry 

question/comment (#23). 

Attachment A, throughout All deliverables identified as due during phase-in have been removed from 

this SOW 

Phase-in deliverables will be identified in the separate 

Phase-In contract. 

Attachment A-1, Page 2 

 

Deleted Physical Security Specialist and added the following statement to 

the Security Analyst: “Also responsible for conducting security analyses of 

all incidents on the GSFC and its offsite facilities.” 

Revision resulting from response to industry 

question/comment (#16). 

Attachment E, Page 7 Reporting Requirements have been separated into two categories.  Revision resulting from internal review. 

Attachment F One mile run requirement has been revised to allow for different time limits 

based on age 

Revision resulting from internal review. 

Attachment I All deliverables identified as due during phase-in have been removed from 

the Attachment I. 

Phase-in deliverables will be identified in the separate 

Phase-In contract. 

Attachment M DD 254 has been updated. Revision resulting from internal review. 

Attachment N.2 WD CBA for WFF replaced. Previous CBA had expired. 

 


